




Quotation
Attn:

Customer:

Paul Lundholm

Mount Diablo Unified School 

Quote No.: Q110669-1-TP2-Aug-2023

1936 Carlotta Dr.
Concord, CA  94519

925-825-7440 

lundholmp@mdusd.org
Address:
City/State:

Phone:

Fax:
E-mail:

Project: Mount Diablo USD - Ayers Elementary Schoo

Project Contact:
Phone / Fax:

Contact SSI:

800.263.2363 / Fax 519.882.2697

Area No. 1 of 1 - Play Area  - 3.00" Pocket with 6' CFH - TO BE VERIFIED (Mount Diablo USD - Ayers Elementary Schoo)

Unit Qty. Color Description Thickness Drop Ht. Weight List Price Total Weight Total List Unit Cost

Installation Site:
Address:
City / State:

Ship To:
Address:
City / State:

Quote Type:
Sub Base Type:
Area (Sq. Ft.):

Mount Diablo USD - Ayers Elementary 
5120 Myrtle Dr.
Concord, CA  94521

Mount Diablo USD - Ayers Elementary 
5120 Myrtle Dr.
Concord, CA  94521

DuraSAFE Installed, Surface Mount
Concrete (cured 10 days)
1547

Each 81 Slate Gray 3.00" 6' 0" 27.60 $49.00 2235.60 $3,969.00 $39.20DuraSAFE "Plus"

Each 335 Ocean Blue 3.00" 6' 0" 27.60 $49.00 9246.00 $16,415.00 $39.20DuraSAFE "Plus" - Pocket Depth +Fall Height to 
be verified

Each 93 1.65 $11.00 153.45 $1,023.00 $11.00Adhesive - Tile to Tile (tube) (Black)

Each 2 56.80 $250.00 113.60 $500.00 $250.00Bostik Greenfusion Adhesive  - Tile to Base

Each 16 1.17 $16.00 18.72 $256.00 $16.00Polyurethane Foam Sealant 

Each 1 0.00 $0.00 0.00 $0.00 $0.00Sourcewell Contract No. 010521-SFS
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Installation
Prevailing Wage / Fair Wage - $89.32

• Tearout

Tear out and disposal of existing rubber surfacing.• Labour

• Installation

Pocket depth of 3.00" with 6' CFH  TO BE CONFIRMED• Labour

• Surface Mount - Included

• Equipment Rental - Bobcat - Included

• Waste Bucket - Included

• Travel - Mobilization - Included

• Security - Not Included - To be supplied by others if required

Installation to be completed by non-union subcontractor SofSurfaces USA.• Miscellaneous - Included
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IMPORTANT
 
This quotation has been priced based on the following realities:
     1. At any point during the installation process, sofSURFACES Installation crews, or certified installation crews acting on behalf of sofSURFACES will have complete and uninterrupted access to 
the site until the construction phase of the project has been completed.
     2. sofSURFACES will not be responsible for damages incurred to grounds throughout the installation process (this includes: concrete, grading, grass, gardens and/or plants, flowers etc.). It is 
understood by both parties that heavy equipment may be required in order to efficiently complete the project or gain access to the site.
     3. sofSURFACES will not be held responsible for any ground repair needed and will make every effort to ensure that any property damage to the grounds is kept to a minimum throughout the 
duration of the project.
(Quoted value is subject to change upon notice of any ancillary costs. Additional costs may include [but are not limited to] required entry fees, special training, certifications, background checks 
and security clearances not previously identified as required or if the installation needs to be completed during weekend hours, within a very narrow window of time or under restricted special 
circumstances). A $1,200/day fee will be charged for each day that our installers are on site after the agreed upon start date if the site is not ready for the installation to begin. A site features 
form, required photos request, completed dimensions verification form and elevation form request will be sent out for completion after the order is placed. These forms must be completed in full and 
returned no later than 4 business days prior to the scheduled installation start date otherwise the installation may be rescheduled to a later date at the discretion of the Installation Project Manager 
until said forms have been completed.
 
*****PLEASE NOTE: Should the sub base for your project be Compacted Granular, it MUST meet the following specification: (Type 1) 3/4 minus) compacted to 95% S.P.D. Not "clear" gravel.*****

X
DATEPaul LundholmSIGNED

Undersigned for Mount Diablo Unified School District accepts the terms and conditions which apply to this quotation.
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Existing Tree

41'

43'

27'

27'

Tile Layout - Area Nº 1 - Play Area  - 3.00" Pocket with 6' CFH - TO BE VERIFIED (Mount Diablo USD - Ayers Elementary Schoo)

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you 
understand and agree.X

Area (Sq. Ft.): 1547
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*Estimated Monthly Payment,

FOR MAILED US PAYMENTS:
Sof Surfaces Inc.
Dept CH 19173
Palatine, IL 60055-9173

FOR COURIERED US PAYMENTS:
Sof Surfaces Inc. - Lockbox 19173
5505 N Cumberland Avenue, STE 307
Chicago, IL 50656-1471

FOR CANADIAN PAYMENTS:
Sof Surfaces Inc.
4393 Discovery Line
Petrolia, ON, N0N 1R0

X

Total List Price: $22,163.00

Discount ($4,076.80)20.00%

Total (After Third Party Discount): $18,086.20

Installation: $24,259.93

Shipping and Handling Charge: $4,036.68

CA: 6.00% $1,085.17

CCONTRACOSTA: 0.25% $45.22

Total in USD Funds: $48,146.22

Pallets: 6 Weight: 12278

Shipping Options: Need Van, Residential Delivery

$46,382.81Sub Total:

Dealer: Peter Druck - Denver, CO

Cost per sq.ft.: $31.12

DATEPaul Lundholm

Undersigned for Mount Diablo Unified School District accepts the terms and conditions which apply to this quotation.

SIGNED

Quote valid for 60 days.

$3,577.34 USD

3.50%DCONCORD: $633.02

This proposal reflects a prevailing wage / fair wage rate of $89.32 (including fringe). Should the prevailing wage / fair wage 
requirement be determined to be higher or lower, a revised proposal will be required.

Upon timely completion of the project, sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the 
amount indicated herein. In the event that only substantial completion is accomplished (i.e., the site is usable but not completely 
finished), sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, up to 95% of the amount indicated 
herein, allowing for the customer to reserve 5% until completion of the project, upon which time sofSURFACES Inc. shall be 
entitled to, and shall submit a payment request for, the remaining balance owed. Quoted value is subject to change upon notice 
of additional associated costs. Additional costs may include (but are not limited to) required entry fees, special training, 
certifications, background checks and security clearances.

15% Restock fee and shipping for plus tiles. No returns on premium tiles.

The drawings within this quote are based on measurements supplied to sofSURFACES and are not professional engineered 
drawings. It is the project manager's responsibility (not sofSURFACES or its dealer) to provide sofSURFACES with correct 
measurements and to ensure that all site specifications and site preparations (including without limitation slopes, ramps, and 
transition components) are compliant with local building codes, and prepared to sofSURFACES' requirements.

duraSAFE Plus Series tiles are manufactured utilizing recycled rubber. With aging and exposure to UV there is potential for 
carbon black-rub off. Please contact sofSURFACES for assistance.

*Monthly payment based on minimum 15% down deposit. Final Rate 
subject to OAC. For more information please contact our Finance
Controller at 1-800-263-2363 or m.patterson@sofsurfaces.com.

Finance Options Available

2 Year Term: Min. Order = $1,869.33 USD

3 Year Term: Min. Order = $1,307.74 USD

1 Year Term: Min. Order = $10,000.00

$25,000.00

$35,000.00
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Quotation
Attn:
Customer:

Paul Lundholm
MDUSD - Mount Diablo 

Quote No.: Q112740-2-TP5-Apr-2024

1936 Carlotta Drive
Concord, CA  94519

925-825-7440 

lundholmp@mdusd.org
Address:
City/State:

Phone:
Fax:
E-mail:

Project: Mount Diablo USD - Cambridge ES

Project Contact:
Phone / Fax:

Contact SSI:

800.263.2363 / Fax 519.882.2697

Area No. 1 of 2 - Mount Diablo USD - Cambridge ES - (Area 1) (Mount Diablo USD - Cambridge ES)

Unit Qty. Color Description Thickness Drop Ht. Weight List Price Total Weight Total List Unit Cost

Installation Site:
Address:
City / State:

Ship To:
Address:
City / State:

Quote Type:
Sub Base Type:
Area (Sq. Ft.):

Mount Diablo USD - Cambridge ES
1135 Lacey Ln.
Concord, CA  94520

Mount Diablo USD - Cambridge ES
1135 Lacey Ln.
Concord, CA  94520

DuraSAFE Installed, Surface Mount
Concrete (cured 10 days)
2721

Each 127  Midnight Black 3.00" 5' 0" 27.60 $44.00 3505.20 $5,588.00 $30.80DuraSAFE "Plus"

Each 588 Ocean Blue 3.00" 5' 0" 27.60 $49.00 16228.80 $28,812.00 $34.30DuraSAFE "Plus" "SCHOOL PRINCIPAL to choose 
color"

Each 159 1.65 $11.00 262.35 $1,749.00 $11.00Adhesive - Tile to Tile (tube) (Black)

Each 2 56.80 $250.00 113.60 $500.00 $250.00Bostik Greenfusion Adhesive  - Tile to Base

Each 20 1.17 $16.00 23.40 $320.00 $16.00Polyurethane Foam Sealant 

Each 1 0.00 $0.00 0.00 $0.00 $0.00SofSURFACES - Sourcell Contract No. 010521-SFS

$36,969.00Sub Total (Material Only):

Area No. 2 of 2 - Mount Diablo USD - Cambridge ES - (Area 2) (Mount Diablo USD - Cambridge ES)

Unit Qty. Color Description Thickness Drop Ht. Weight List Price Total Weight Total List Unit Cost

Installation Site:
Address:
City / State:

Ship To:
Address:
City / State:

Quote Type:
Sub Base Type:
Area (Sq. Ft.):

Mount Diablo USD - Cambridge ES
1135 Lacey Ln.
Concord, CA  94520

Mount Diablo USD - Cambridge ES
1135 Lacey Ln.
Concord, CA  94520

DuraSAFE Installed, Surface Mount
Concrete (cured 10 days)
1915

Each 104 Midnight Black 5.00" 6' 0" 36.87 $56.00 3834.48 $5,824.00 $39.20DuraSAFE "Plus"

Each 407 Ocean Blue 5.00" 6' 0" 37.42 $61.00 15229.94 $24,827.00 $42.70DuraSAFE "Plus" "SCHOOL PRINCIPAL to choose 
color"

Each 114 1.65 $11.00 188.10 $1,254.00 $11.00Adhesive - Tile to Tile (tube) (Black)

Each 2 56.80 $250.00 113.60 $500.00 $250.00Bostik Greenfusion Adhesive  - Tile to Base

Each 29 1.17 $16.00 33.93 $464.00 $16.00Polyurethane Foam Sealant 

$32,869.00Sub Total (Material Only):
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Installation
Prevailing Wage / Fair Wage - $82.32

• Tearout

Tear out and disposal of existing rubber surfacing.• Labour

• Installation

Installation to be completed by the non-union subcontractor SofSURFACES US• Labour

• Surface Mount - Included

Assumes site is easily accessible with bobcat from area of unloading.• Equipment Rental - Bobcat - Included

• Waste Bucket - Included

• Travel - Mobilization - Included

• Security - Not Included - To be supplied by others if required
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IMPORTANT
 
This quotation has been priced based on the following realities:
     1. At any point during the installation process, sofSURFACES Installation crews, or certified installation crews acting on behalf of sofSURFACES will have complete and uninterrupted access to 
the site until the construction phase of the project has been completed.
     2. sofSURFACES will not be responsible for damages incurred to grounds throughout the installation process (this includes: concrete, grading, grass, gardens and/or plants, flowers etc.). It is 
understood by both parties that heavy equipment may be required in order to efficiently complete the project or gain access to the site.
     3. sofSURFACES will not be held responsible for any ground repair needed and will make every effort to ensure that any property damage to the grounds is kept to a minimum throughout the 
duration of the project.
(Quoted value is subject to change upon notice of any ancillary costs. Additional costs may include [but are not limited to] required entry fees, special training, certifications, background checks 
and security clearances not previously identified as required or if the installation needs to be completed during weekend hours, within a very narrow window of time or under restricted special 
circumstances). A $1,200/day fee will be charged for each day that our installers are on site after the agreed upon start date if the site is not ready for the installation to begin. A site features 
form, required photos request, completed dimensions verification form and elevation form request will be sent out for completion after the order is placed. These forms must be completed in full and 
returned no later than 4 business days prior to the scheduled installation start date otherwise the installation may be rescheduled to a later date at the discretion of the Installation Project Manager 
until said forms have been completed.
 
*****PLEASE NOTE: Should the sub base for your project be Compacted Granular, it MUST meet the following specification: (Type 1) 3/4 minus) compacted to 95% S.P.D. Not "clear" gravel.*****

X
DATEPaul LundholmSIGNED

Undersigned for MDUSD - Mount Diablo Unified School Distric accepts the terms and conditions which apply to this 

Quote Q112740-2-TP - Mount Diablo USD - Cambridge ES [(3.00"-5'), (5.00"-6')]4/05/2024 2:34 PM   Prepared by: Fredy Rubiano Page: 3 / 6



48'-7
1

4
"

55'-11
3

4
"

Tile Layout - Area Nº 1 - Mount Diablo USD - Cambridge ES - (Area 1) (Mount Diablo USD - Cambridge ES)

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you 
understand and agree.X

Area (Sq. Ft.): 2721
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Tile Layout - Area Nº 2 - Mount Diablo USD - Cambridge ES - (Area 2) (Mount Diablo USD - Cambridge ES)

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you 
understand and agree.X

Area (Sq. Ft.): 1915
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*Estimated Monthly Payment,

FOR MAILED US PAYMENTS:
Sof Surfaces Inc.
Dept CH 19173
Palatine, IL 60055-9173

FOR COURIERED US PAYMENTS:
Sof Surfaces Inc. - Lockbox 19173
5505 N Cumberland Avenue, STE 307
Chicago, IL 50656-1471

FOR CANADIAN PAYMENTS:
Sof Surfaces Inc.
4393 Discovery Line
Petrolia, ON, N0N 1R0

X

Total List Price: $69,838.00

Discount ($19,515.30)30.00%

Total (After Third Party Discount): $50,322.70

Installation: $63,265.11

Shipping and Handling Charge: $7,506.44

CA: 6.00% $3,019.36

CCONTRACOSTA: 0.25% $125.81

Total in USD Funds: $126,000.72

Pallets: 20 Weight: 41234

Shipping Options: Need Van, Residential Delivery, Need 48 hr. Notification

$121,094.25Sub Total:

Dealer: Peter Druck - Denver, CO

Cost per sq.ft.: $27.18

DATEPaul Lundholm

Undersigned for MDUSD - Mount Diablo Unified School Distric accepts the terms and conditions which apply to this quotation.

SIGNED

Quote valid for 60 days.

$9,433.43 USD

3.50%DCONCORD: $1,761.30

This proposal reflects a prevailing wage / fair wage rate of $82.32 (including fringe). Should the prevailing wage / fair wage 
requirement be determined to be higher or lower, a revised proposal will be required.

Upon timely completion of the project, sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the 
amount indicated herein. In the event that only substantial completion is accomplished (i.e., the site is usable but not completely 
finished), sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, up to 95% of the amount indicated 
herein, allowing for the customer to reserve 5% until completion of the project, upon which time sofSURFACES Inc. shall be 
entitled to, and shall submit a payment request for, the remaining balance owed. Quoted value is subject to change upon notice 
of additional associated costs. Additional costs may include (but are not limited to) required entry fees, special training, 
certifications, background checks and security clearances.

15% Restock fee and shipping for plus tiles. No returns on premium tiles.

The drawings within this quote are based on measurements supplied to sofSURFACES and are not professional engineered 
drawings. It is the project manager's responsibility (not sofSURFACES or its dealer) to provide sofSURFACES with correct 
measurements and to ensure that all site specifications and site preparations (including without limitation slopes, ramps, and 
transition components) are compliant with local building codes, and prepared to sofSURFACES' requirements.

duraSAFE Plus Series tiles are manufactured utilizing recycled rubber. With aging and exposure to UV there is potential for 
carbon black-rub off. Please contact sofSURFACES for assistance.

*Monthly payment based on minimum 15% down deposit. Final Rate 
subject to OAC. For more information please contact our Finance
Controller at 1-800-263-2363 or m.patterson@sofsurfaces.com.

Finance Options Available

2 Year Term: Min. Order = $5,001.05 USD

3 Year Term: Min. Order = $3,563.92 USD

1 Year Term: Min. Order = $10,000.00

$25,000.00

$35,000.00
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Quotation
Attn:
Customer:

Paul Lundholm
MDUSD - Mount Diablo 

Quote No.: Q112727-2-TP5-Apr-2024

1936 Carlotta Drive
Concord, CA  94519

925-825-7440 

lundholmp@mdusd.org
Address:
City/State:

Phone:
Fax:
E-mail:

Project: Mount Diablo USD - Delta View ES

Project Contact:
Phone / Fax:

Contact SSI:

800.263.2363 / Fax 519.882.2697

Area No. 1 of 2 - Mount Diablo USD - Delta View ES - (Area 1) (Mount Diablo USD - Delta View ES)

Unit Qty. Color Description Thickness Drop Ht. Weight List Price Total Weight Total List Unit Cost

Installation Site:
Address:
City / State:

Ship To:
Address:
City / State:

Quote Type:
Sub Base Type:
Area (Sq. Ft.):

Mount Diablo USD - Delta View ES
2916 Rio Verde Cir.
Bay Point, CA  94565

Mount Diablo USD - Delta View ES
2916 Rio Verde Cir.
Bay Point, CA  94565

DuraSAFE Installed, Surface Mount
Concrete (cured 10 days)
2500

Each 72 Midnight Black 2.50" 5' 0" 26.71 $42.00 1923.12 $3,024.00 $29.40DuraSAFE "Plus"

Each 595 Turf Green 2.50" 5' 0" 27.02 $47.00 16076.90 $27,965.00 $32.90DuraSAFE "Plus" "SCHOOL PRINCIPAL to choose 
color"

Each 149 1.65 $11.00 245.85 $1,639.00 $11.00Adhesive - Tile to Tile (tube) (Black)

Each 2 56.80 $250.00 113.60 $500.00 $250.00Bostik Greenfusion Adhesive  - Tile to Base

Each 16 1.17 $16.00 18.72 $256.00 $16.00Polyurethane Foam Sealant 

Each 1 0.00 $0.00 0.00 $0.00 $0.00SofSURFACES Sourcewell No. 010521-SFS

$33,384.00Sub Total (Material Only):

Area No. 2 of 2 - Mount Diablo USD - Delta View ES ( Area 2 ) (Mount Diablo USD - Delta View ES)

Unit Qty. Color Description Thickness Drop Ht. Weight List Price Total Weight Total List Unit Cost

Installation Site:
Address:
City / State:

Ship To:
Address:
City / State:

Quote Type:
Sub Base Type:
Area (Sq. Ft.):

Mount Diablo USD - Delta View ES
2916 Rio Verde Cir.
Bay Point, CA  94565

Mount Diablo USD - Delta View ES
2916 Rio Verde Cir.
Bay Point, CA  94565

DuraSAFE Installed, Surface Mount
Concrete (cured 10 days)
1645

Each 56 Midnight Black 2.50" 5' 0" 26.71 $42.00 1495.76 $2,352.00 $29.40DuraSAFE "Plus"

Each 377 Turf Green 2.50" 5' 0" 27.02 $47.00 10186.54 $17,719.00 $32.90DuraSAFE "Plus" "SCHOOL PRINCIPAL to choose 
color"

Each 97 1.65 $11.00 160.05 $1,067.00 $11.00Adhesive - Tile to Tile (tube) (Black)

Each 1 56.80 $250.00 56.80 $250.00 $250.00Bostik Greenfusion Adhesive  - Tile to Base

Each 13 1.17 $16.00 15.21 $208.00 $16.00Polyurethane Foam Sealant 

$21,596.00Sub Total (Material Only):
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Installation
Prevailing Wage / Fair Wage - $82.32

• Tearout

Tear out and disposal of existing rubber surfacing.• Labour

• Installation

Installation to be completed by the non-union subcontractor SofSURFACES US• Labour

• Surface Mount - Included

• Curvy or Rounded Perimeter Cutting Charge - Included

Assumes site is easily accessible with bobcat from area of unloading• Equipment Rental - Bobcat - Included

• Waste Bucket - Included

• Travel - Mobilization - Included

• Security - Not Included - To be supplied by others if required
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IMPORTANT
 
This quotation has been priced based on the following realities:
     1. At any point during the installation process, sofSURFACES Installation crews, or certified installation crews acting on behalf of sofSURFACES will have complete and uninterrupted access to 
the site until the construction phase of the project has been completed.
     2. sofSURFACES will not be responsible for damages incurred to grounds throughout the installation process (this includes: concrete, grading, grass, gardens and/or plants, flowers etc.). It is 
understood by both parties that heavy equipment may be required in order to efficiently complete the project or gain access to the site.
     3. sofSURFACES will not be held responsible for any ground repair needed and will make every effort to ensure that any property damage to the grounds is kept to a minimum throughout the 
duration of the project.
(Quoted value is subject to change upon notice of any ancillary costs. Additional costs may include [but are not limited to] required entry fees, special training, certifications, background checks 
and security clearances not previously identified as required or if the installation needs to be completed during weekend hours, within a very narrow window of time or under restricted special 
circumstances). A $1,200/day fee will be charged for each day that our installers are on site after the agreed upon start date if the site is not ready for the installation to begin. A site features 
form, required photos request, completed dimensions verification form and elevation form request will be sent out for completion after the order is placed. These forms must be completed in full and 
returned no later than 4 business days prior to the scheduled installation start date otherwise the installation may be rescheduled to a later date at the discretion of the Installation Project Manager 
until said forms have been completed.
 
*****PLEASE NOTE: Should the sub base for your project be Compacted Granular, it MUST meet the following specification: (Type 1) 3/4 minus) compacted to 95% S.P.D. Not "clear" gravel.*****

X
DATEPaul LundholmSIGNED

Undersigned for MDUSD - Mount Diablo Unified School Distric accepts the terms and conditions which apply to this 
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Tile Layout - Area Nº 1 - Mount Diablo USD - Delta View ES - (Area 1) (Mount Diablo USD - Delta View ES)

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you 
understand and agree.X

Area (Sq. Ft.): 2500
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Tile Layout - Area Nº 2 - Mount Diablo USD - Delta View ES ( Area 2 ) (Mount Diablo USD - Delta View ES)

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you 
understand and agree.X

Area (Sq. Ft.): 1645
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*Estimated Monthly Payment,

FOR MAILED US PAYMENTS:
Sof Surfaces Inc.
Dept CH 19173
Palatine, IL 60055-9173

FOR COURIERED US PAYMENTS:
Sof Surfaces Inc. - Lockbox 19173
5505 N Cumberland Avenue, STE 307
Chicago, IL 50656-1471

FOR CANADIAN PAYMENTS:
Sof Surfaces Inc.
4393 Discovery Line
Petrolia, ON, N0N 1R0

X

Total List Price: $54,980.00

Discount ($15,318.00)30.00%

Total (After Third Party Discount): $39,662.00

Installation: $56,572.66

Shipping and Handling Charge: $5,727.64

CA: 6.00% $2,379.72

CCONTRACOSTA: 0.25% $99.17

Total in USD Funds: $105,432.75

Pallets: 14 Weight: 31483

Shipping Options: Need Van, Residential Delivery, Need 48 hr. Notification

$101,962.30Sub Total:

Dealer: Peter Druck - Denver, CO

Cost per sq.ft.: $25.44

DATEPaul Lundholm

Undersigned for MDUSD - Mount Diablo Unified School Distric accepts the terms and conditions which apply to this quotation.

SIGNED

Quote valid for 60 days.

$7,896.42 USD

2.50%DBAYPOINT: $991.56

This proposal reflects a prevailing wage / fair wage rate of $82.32 (including fringe). Should the prevailing wage / fair wage 
requirement be determined to be higher or lower, a revised proposal will be required.

Upon timely completion of the project, sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the 
amount indicated herein. In the event that only substantial completion is accomplished (i.e., the site is usable but not completely 
finished), sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, up to 95% of the amount indicated 
herein, allowing for the customer to reserve 5% until completion of the project, upon which time sofSURFACES Inc. shall be 
entitled to, and shall submit a payment request for, the remaining balance owed. Quoted value is subject to change upon notice 
of additional associated costs. Additional costs may include (but are not limited to) required entry fees, special training, 
certifications, background checks and security clearances.

15% Restock fee and shipping for plus tiles. No returns on premium tiles.

The drawings within this quote are based on measurements supplied to sofSURFACES and are not professional engineered 
drawings. It is the project manager's responsibility (not sofSURFACES or its dealer) to provide sofSURFACES with correct 
measurements and to ensure that all site specifications and site preparations (including without limitation slopes, ramps, and 
transition components) are compliant with local building codes, and prepared to sofSURFACES' requirements.

duraSAFE Plus Series tiles are manufactured utilizing recycled rubber. With aging and exposure to UV there is potential for 
carbon black-rub off. Please contact sofSURFACES for assistance.

*Monthly payment based on minimum 15% down deposit. Final Rate 
subject to OAC. For more information please contact our Finance
Controller at 1-800-263-2363 or m.patterson@sofsurfaces.com.

Finance Options Available

2 Year Term: Min. Order = $4,186.22 USD

3 Year Term: Min. Order = $2,983.24 USD

1 Year Term: Min. Order = $10,000.00

$25,000.00

$35,000.00

Quote Q112727-2-TP - Mount Diablo USD - Delta View ES (2.5"-5') 4/05/2024 2:03 PM   Prepared by: Fredy Rubiano Page: 6 / 6



Quotation
Attn:
Customer:

Paul Lundholm
MDUSD - Mount Diablo 

Quote No.: Q112732-2-TP5-Apr-2024

1936 Carlotta Drive
Concord, CA  94519

925-825-7440 

lundholmp@mdusd.org
Address:
City/State:

Phone:
Fax:
E-mail:

Project: Mount Diablo USD - Mountain View ES

Project Contact:
Phone / Fax:

Contact SSI:

800.263.2363 / Fax 519.882.2697

Area No. 1 of 1 - MDUSD - Mountain View ES - Playground (Mount Diable USD - Mountain View ES)

Unit Qty. Color Description Thickness Drop Ht. Weight List Price Total Weight Total List Unit Cost

Installation Site:
Address:
City / State:

Ship To:
Address:
City / State:

Quote Type:
Sub Base Type:
Area (Sq. Ft.):

Mount Diable USD - Mountain View ES
1705 Thornwood Dr.
Concord, CA  94521

Mount Diable USD - Mountain View ES
1705 Thornwood Dr.
Concord, CA  94521

DuraSAFE Installed, Surface Mount
Concrete (cured 10 days)
4698

Each 224 Midnight Black 5.00" 8' 0" 36.87 $56.00 8258.88 $12,544.00 $39.20DuraSAFE "Plus"

Each 1000 Turf Green 5.00" 8' 0" 37.42 $61.00 37420.00 $61,000.00 $42.70DuraSAFE "Plus" " SCHOOL PRINCIPAL to choose 
color"

Each 272 1.65 $11.00 448.80 $2,992.00 $11.00Adhesive - Tile to Tile (tube) (Black)

Each 4 56.80 $250.00 227.20 $1,000.00 $250.00Bostik Greenfusion Adhesive  - Tile to Base

Each 48 1.17 $16.00 56.16 $768.00 $16.00Polyurethane Foam Sealant 

Each 1 0.00 $0.00 0.00 $0.00 $0.00SofSURFACES - Sourcewell Contract No. 010521-
SFS
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Installation
Prevailing Wage / Fair Wage - $82.32

• Tearout

Tear out and disposal of existing rubber surfacing.• Labour

• Installation

Installation to be completed by the non-union subcontractor SofSURFACES US• Labour

• Surface Mount - Included

Assumes site is easily accessible with bobcat from area of unloading.• Equipment Rental - Bobcat - Included

• Waste Bucket - Included

• Travel - Mobilization - Included

• Security - Not Included - To be supplied by others if required

• Miscellaneous - Included

Quote Q112732-2-TP - Mount Diable USD - Mountain View ES [5.00"-8'] 4/05/2024 2:25 PM   Prepared by: Fredy Rubiano Page: 2 / 5



IMPORTANT
 
This quotation has been priced based on the following realities:
     1. At any point during the installation process, sofSURFACES Installation crews, or certified installation crews acting on behalf of sofSURFACES will have complete and uninterrupted access to 
the site until the construction phase of the project has been completed.
     2. sofSURFACES will not be responsible for damages incurred to grounds throughout the installation process (this includes: concrete, grading, grass, gardens and/or plants, flowers etc.). It is 
understood by both parties that heavy equipment may be required in order to efficiently complete the project or gain access to the site.
     3. sofSURFACES will not be held responsible for any ground repair needed and will make every effort to ensure that any property damage to the grounds is kept to a minimum throughout the 
duration of the project.
(Quoted value is subject to change upon notice of any ancillary costs. Additional costs may include [but are not limited to] required entry fees, special training, certifications, background checks 
and security clearances not previously identified as required or if the installation needs to be completed during weekend hours, within a very narrow window of time or under restricted special 
circumstances). A $1,200/day fee will be charged for each day that our installers are on site after the agreed upon start date if the site is not ready for the installation to begin. A site features 
form, required photos request, completed dimensions verification form and elevation form request will be sent out for completion after the order is placed. These forms must be completed in full and 
returned no later than 4 business days prior to the scheduled installation start date otherwise the installation may be rescheduled to a later date at the discretion of the Installation Project Manager 
until said forms have been completed.
 
*****PLEASE NOTE: Should the sub base for your project be Compacted Granular, it MUST meet the following specification: (Type 1) 3/4 minus) compacted to 95% S.P.D. Not "clear" gravel.*****

X
DATEPaul LundholmSIGNED

Undersigned for MDUSD - Mount Diablo Unified School Distric accepts the terms and conditions which apply to this 
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Tile Layout - Area Nº 1 - MDUSD - Mountain View ES - Playground (Mount Diable USD - Mountain View ES)

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you 
understand and agree.X

Area (Sq. Ft.): 4698
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*Estimated Monthly Payment,

FOR MAILED US PAYMENTS:
Sof Surfaces Inc.
Dept CH 19173
Palatine, IL 60055-9173

FOR COURIERED US PAYMENTS:
Sof Surfaces Inc. - Lockbox 19173
5505 N Cumberland Avenue, STE 307
Chicago, IL 50656-1471

FOR CANADIAN PAYMENTS:
Sof Surfaces Inc.
4393 Discovery Line
Petrolia, ON, N0N 1R0

X

Total List Price: $78,304.00

Discount ($22,063.20)30.00%

Total (After Third Party Discount): $56,240.80

Installation: $64,227.98

Shipping and Handling Charge: $9,841.78

CA: 6.00% $3,374.45

CCONTRACOSTA: 0.25% $140.60

Total in USD Funds: $135,794.04

Pallets: 23 Weight: 48367

Shipping Options: Need Van, Residential Delivery, Need 48 hr. Notification

$130,310.56Sub Total:

Dealer: Peter Druck - Denver, CO

Cost per sq.ft.: $28.90

DATEPaul Lundholm

Undersigned for MDUSD - Mount Diablo Unified School Distric accepts the terms and conditions which apply to this quotation.

SIGNED

Quote valid for 60 days.

$10,165.27 USD

3.50%DCONCORD: $1,968.43

This proposal reflects a prevailing wage / fair wage rate of $82.32 (including fringe). Should the prevailing wage / fair wage 
requirement be determined to be higher or lower, a revised proposal will be required.

Upon timely completion of the project, sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the 
amount indicated herein. In the event that only substantial completion is accomplished (i.e., the site is usable but not completely 
finished), sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, up to 95% of the amount indicated 
herein, allowing for the customer to reserve 5% until completion of the project, upon which time sofSURFACES Inc. shall be 
entitled to, and shall submit a payment request for, the remaining balance owed. Quoted value is subject to change upon notice 
of additional associated costs. Additional costs may include (but are not limited to) required entry fees, special training, 
certifications, background checks and security clearances.

15% Restock fee and shipping for plus tiles. No returns on premium tiles.

The drawings within this quote are based on measurements supplied to sofSURFACES and are not professional engineered 
drawings. It is the project manager's responsibility (not sofSURFACES or its dealer) to provide sofSURFACES with correct 
measurements and to ensure that all site specifications and site preparations (including without limitation slopes, ramps, and 
transition components) are compliant with local building codes, and prepared to sofSURFACES' requirements.

duraSAFE Plus Series tiles are manufactured utilizing recycled rubber. With aging and exposure to UV there is potential for 
carbon black-rub off. Please contact sofSURFACES for assistance.

*Monthly payment based on minimum 15% down deposit. Final Rate 
subject to OAC. For more information please contact our Finance
Controller at 1-800-263-2363 or m.patterson@sofsurfaces.com.

Finance Options Available

2 Year Term: Min. Order = $5,389.03 USD

3 Year Term: Min. Order = $3,840.40 USD

1 Year Term: Min. Order = $10,000.00

$25,000.00

$35,000.00
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Quotation
Attn:
Customer:

Paul Lundholm
Mount Diablo Unified School 

Quote No.: Q104087-2-TP5-Apr-2024

1936 Carlotta Dr.
Concord, CA  94519

925-682-8000

lundholmp@mdusd.org
Address:
City/State:

Phone:
Fax:
E-mail:

Project: Mount Diablo USD - Sun Terrace Elementary

Project Contact:
Phone / Fax:

Contact SSI:

800.263.2363 / Fax 519.882.2697

Area No. 1 of 1 - Mount Diablo USD - Sun Terrace Playground (Sun Terrace Elementary - Mount Diablo USD)

Unit Qty. Color Description Thickness Drop Ht. Weight List Price Total Weight Total List Unit Cost

Installation Site:
Address:
City / State:

Ship To:
Address:
City / State:

Quote Type:
Sub Base Type:
Area (Sq. Ft.):

Sun Terrace Elementary - Mount Diablo 
2448 Floyd Ln.
Concord, CA  94520

Sun Terrace Elementary - Mount Diablo 
2448 Floyd Ln.
Concord, CA  94520

DuraSAFE Installed, Surface Mount
Concrete (cured 10 days)
2850

Each 69 Midnight Black 2.50" 5' 0" 26.71 $42.00 1842.99 $2,898.00 $29.40DuraSAFE "Plus"

Each 672 Turf Green 2.50" 5' 0" 27.02 $47.00 18157.44 $31,584.00 $32.90DuraSAFE "Plus"  SCHOOL PRINCIPAL will choose 
color

Each 165 1.65 $11.00 272.25 $1,815.00 $11.00Adhesive - Tile to Tile (tube) (Black)

Each 2 56.80 $250.00 113.60 $500.00 $250.00Bostik Greenfusion Adhesive  - Tile to Base

Each 17 1.17 $16.00 19.89 $272.00 $16.00Polyurethane Foam Sealant 

Each 1 0.00 $0.00 0.00 $0.00 $0.00SOURCEWELL CONTACT NO. 010521-SFS
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Installation
Prevailing Wage / Fair Wage - $82.32

• Tearout

Tear out and disposal of existing rubber surfacing.• Labour

• Installation

Installation to be completed by non-union subcontractor sofSURFACES USA.• Labour

• Surface Mount - Included

• Equipment Rental - Bobcat - Included

• Waste Bucket - Included

• Travel - Mobilization - Included

• Security - Not Included - To be supplied by others if required
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IMPORTANT
 
This quotation has been priced based on the following realities:
     1. At any point during the installation process, sofSURFACES Installation crews, or certified installation crews acting on behalf of sofSURFACES will have complete and uninterrupted access to 
the site until the construction phase of the project has been completed.
     2. sofSURFACES will not be responsible for damages incurred to grounds throughout the installation process (this includes: concrete, grading, grass, gardens and/or plants, flowers etc.). It is 
understood by both parties that heavy equipment may be required in order to efficiently complete the project or gain access to the site.
     3. sofSURFACES will not be held responsible for any ground repair needed and will make every effort to ensure that any property damage to the grounds is kept to a minimum throughout the 
duration of the project.
(Quoted value is subject to change upon notice of any ancillary costs. Additional costs may include [but are not limited to] required entry fees, special training, certifications, background checks 
and security clearances not previously identified as required or if the installation needs to be completed during weekend hours, within a very narrow window of time or under restricted special 
circumstances). A $1,200/day fee will be charged for each day that our installers are on site after the agreed upon start date if the site is not ready for the installation to begin. A site features 
form, required photos request, completed dimensions verification form and elevation form request will be sent out for completion after the order is placed. These forms must be completed in full and 
returned no later than 4 business days prior to the scheduled installation start date otherwise the installation may be rescheduled to a later date at the discretion of the Installation Project Manager 
until said forms have been completed.
 
*****PLEASE NOTE: Should the sub base for your project be Compacted Granular, it MUST meet the following specification: (Type 1) 3/4 minus) compacted to 95% S.P.D. Not "clear" gravel.*****

X
DATEPaul LundholmSIGNED

Undersigned for Mount Diablo Unified School District accepts the terms and conditions which apply to this quotation.
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50'

Tile Layout - Area Nº 1 - Mount Diablo USD - Sun Terrace Playground (Sun Terrace Elementary - Mount Diablo USD)

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you 
understand and agree.X

Area (Sq. Ft.): 2850
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*Estimated Monthly Payment,

FOR MAILED US PAYMENTS:
Sof Surfaces Inc.
Dept CH 19173
Palatine, IL 60055-9173

FOR COURIERED US PAYMENTS:
Sof Surfaces Inc. - Lockbox 19173
5505 N Cumberland Avenue, STE 307
Chicago, IL 50656-1471

FOR CANADIAN PAYMENTS:
Sof Surfaces Inc.
4393 Discovery Line
Petrolia, ON, N0N 1R0

X

Total List Price: $37,069.00

Discount ($10,344.60)30.00%

Total (After Third Party Discount): $26,724.40

Installation: $40,890.35

Shipping and Handling Charge: $5,111.14

CA: 6.00% $1,603.47

CCONTRACOSTA: 0.25% $66.81

Total in USD Funds: $75,331.53

Pallets: 9 Weight: 21172

Shipping Options: Need Van, Residential Delivery

$72,725.89Sub Total:

Dealer: Peter Druck - Denver, CO

Cost per sq.ft.: $26.43

DATEPaul Lundholm

Undersigned for Mount Diablo Unified School District accepts the terms and conditions which apply to this quotation.

SIGNED

Quote valid for 60 days.

$5,647.00 USD

3.50%DCONCORD: $935.36

This proposal reflects a prevailing wage / fair wage rate of $82.32 (including fringe). Should the prevailing wage / fair wage 
requirement be determined to be higher or lower, a revised proposal will be required.

Upon timely completion of the project, sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the 
amount indicated herein. In the event that only substantial completion is accomplished (i.e., the site is usable but not completely 
finished), sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, up to 95% of the amount indicated 
herein, allowing for the customer to reserve 5% until completion of the project, upon which time sofSURFACES Inc. shall be 
entitled to, and shall submit a payment request for, the remaining balance owed. Quoted value is subject to change upon notice 
of additional associated costs. Additional costs may include (but are not limited to) required entry fees, special training, 
certifications, background checks and security clearances.

15% Restock fee and shipping for plus tiles. No returns on premium tiles.

The drawings within this quote are based on measurements supplied to sofSURFACES and are not professional engineered 
drawings. It is the project manager's responsibility (not sofSURFACES or its dealer) to provide sofSURFACES with correct 
measurements and to ensure that all site specifications and site preparations (including without limitation slopes, ramps, and 
transition components) are compliant with local building codes, and prepared to sofSURFACES' requirements.

duraSAFE Plus Series tiles are manufactured utilizing recycled rubber. With aging and exposure to UV there is potential for 
carbon black-rub off. Please contact sofSURFACES for assistance.

*Monthly payment based on minimum 15% down deposit. Final Rate 
subject to OAC. For more information please contact our Finance
Controller at 1-800-263-2363 or m.patterson@sofsurfaces.com.

Finance Options Available

2 Year Term: Min. Order = $2,993.71 USD

3 Year Term: Min. Order = $2,133.41 USD

1 Year Term: Min. Order = $10,000.00

$25,000.00

$35,000.00
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Quotation
Attn:

Customer:

Paul Lundholm

Mount Diablo Unified School 

Quote No.: Q113613-1-TP2-Jul-2024

1936 Carlotta Dr. 
Concord, CA  94519

925-825-7440

lundholmp@mdusd.org
Address:
City/State:

Phone:

Fax:
E-mail:

Project: Mount Diablo USD - Westwood Elementary

Project Contact:
Phone / Fax:

Contact SSI:

800.263.2363 / Fax 519.882.2697

Area No. 1 of 1 - Area 1 - 6' CFH (Mount Diablo USD - Westwood Elementary)

Unit Qty. Color Description Thickness Drop Ht. Weight List Price Total Weight Total List Unit Cost

Installation Site:
Address:
City / State:

Ship To:
Address:
City / State:

Quote Type:
Sub Base Type:
Area (Sq. Ft.):

Mount Diablo USD - Westwood Elementary
1748 West St.
Concord, CA  94521

Mount Diablo USD - Westwood Elementary
1748 West St.
Concord, CA  94521

DuraSAFE Installed, Direct Buried
Compacted Granular
3327

Each 150 Ocean Blue 3.25" 6' 0" 29.66 $49.00 4449.00 $7,350.00 $34.30DuraSAFE "Plus"

Each 539 Slate Gray 3.25" 6' 0" 29.66 $49.00 15986.74 $26,411.00 $34.30DuraSAFE "Plus" 

Each 172 Turf Green 3.25" 6' 0" 29.66 $49.00 5101.52 $8,428.00 $34.30DuraSAFE "Plus" SCHOOL PRINCIPAL TO DECIDE 
PATTERN AND COLORS

Each 60  Midnight Black 3.25" 20.00 $60.00 1200.00 $3,600.00 $60.00SofCURB® Plus

Each 210 1.65 $11.00 346.50 $2,310.00 $11.00Adhesive - Tile to Tile (tube) (Black)

Each 3 56.80 $250.00 170.40 $750.00 $250.00Bostik Greenfusion Adhesive  - Tile to Base

Each 120 1.69 $0.00 202.56 $0.00 $0.004' Rebar

Each 24 1.17 $16.00 28.08 $384.00 $16.00Polyurethane Foam Sealant 

Area 3827 0.45 $0.42 1722.15 $1,607.34 $0.42Rubber Sheeting

Each 120 2.00" 0.09 $0.00 11.04 $0.00 $0.00Support Pedestal
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Installation
Prevailing Wage / Fair Wage - $70.41

• Tearout

Removal and disposal of existing PIP surfacing and sand/dirt area.• Labour

Contra Costa County - General Laborer Rate $70.41 (as of July 1, 2024)• Miscellaneous - Included

• Site Preparation

• Labour

• 1 in. Compacted Fines - Material - Included

• 4 in. Granular A - Material - Included

• Rubber sofCURBs- Installation (DS Only) - Included

• Water Access - Included

• Installation

Installation to be completed by non-union sofSURFACES USA.• Labour

• Rubber Sheeting Installation - Included

• Equipment Rental - Bobcat - Included

• Waste Bucket - Included

• Travel - Mobilization - Included

• Security - Not Included - To be supplied by others if required
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IMPORTANT
 
This quotation has been priced based on the following realities:
     1. At any point during the installation process, sofSURFACES Installation crews, or certified installation crews acting on behalf of sofSURFACES will have complete and uninterrupted access to 
the site until the construction phase of the project has been completed.
     2. sofSURFACES will not be responsible for damages incurred to grounds throughout the installation process (this includes: concrete, grading, grass, gardens and/or plants, flowers etc.). It is 
understood by both parties that heavy equipment may be required in order to efficiently complete the project or gain access to the site.
     3. sofSURFACES will not be held responsible for any ground repair needed and will make every effort to ensure that any property damage to the grounds is kept to a minimum throughout the 
duration of the project.
(Quoted value is subject to change upon notice of any ancillary costs. Additional costs may include [but are not limited to] required entry fees, special training, certifications, background checks 
and security clearances not previously identified as required or if the installation needs to be completed during weekend hours, within a very narrow window of time or under restricted special 
circumstances). A $1,200/day fee will be charged for each day that our installers are on site after the agreed upon start date if the site is not ready for the installation to begin. A site features 
form, required photos request, completed dimensions verification form and elevation form request will be sent out for completion after the order is placed. These forms must be completed in full and 
returned no later than 4 business days prior to the scheduled installation start date otherwise the installation may be rescheduled to a later date at the discretion of the Installation Project Manager 
until said forms have been completed.
 
*****PLEASE NOTE: Should the sub base for your project be Compacted Granular, it MUST meet the following specification: (Type 1) 3/4 minus) compacted to 95% S.P.D. Not "clear" gravel.*****

X
DATEPaul LundholmSIGNED

Undersigned for Mount Diablo Unified School District accepts the terms and conditions which apply to this quotation.
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Rubber sofCURB  

58'

67'

27'

34'
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Tile Layout - Area Nº 1 - Area 1 - 6' CFH (Mount Diablo USD - Westwood Elementary)

The material quantities proposed are based on this layout. If the layout is altered, this may influence the quantities needed for a successful installation. Please initial that you 
understand and agree.X

Area (Sq. Ft.): 3327
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*Estimated Monthly Payment,

FOR MAILED US PAYMENTS:
Sof Surfaces Inc.
Dept CH 19173
Palatine, IL 60055-9173

FOR COURIERED US PAYMENTS:
Sof Surfaces Inc. - Lockbox 19173
5503 N Cumberland Avenue,
Chicago, IL 50656

FOR CANADIAN PAYMENTS:
Sof Surfaces Inc.
4393 Discovery Line
Petrolia, ON, N0N 1R0

X

Total List Price: $50,840.34

Discount ($12,656.70)30.00%

Total (After Third Party Discount): $38,183.64

Installation: $74,347.43

Shipping and Handling Charge: $5,506.02

CA: 6.00% $2,291.02

CCONTRACOSTA: 0.25% $95.47

Total in USD Funds: $121,760.02

Pallets: 13 Weight: 30323

Shipping Options: Need Van, Residential Delivery

$118,037.09Sub Total:

Dealer: Peter Druck - Denver, CO

Cost per sq.ft.: $36.60

DATEPaul Lundholm

Undersigned for Mount Diablo Unified School District accepts the terms and conditions which apply to this quotation.

SIGNED

Quote valid for 60 days.

$9,116.53 USD

3.50%DCONCORD: $1,336.44

This proposal reflects a prevailing wage / fair wage rate of $70.41 (including fringe). Should the prevailing wage / fair wage 
requirement be determined to be higher or lower, a revised proposal will be required.

Upon timely completion of the project, sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, the 
amount indicated herein. In the event that only substantial completion is accomplished (i.e., the site is usable but not completely 
finished), sofSURFACES Inc. shall be entitled to, and shall submit a payment request for, up to 95% of the amount indicated 
herein, allowing for the customer to reserve 5% until completion of the project, upon which time sofSURFACES Inc. shall be 
entitled to, and shall submit a payment request for, the remaining balance owed. Quoted value is subject to change upon notice 
of additional associated costs. Additional costs may include (but are not limited to) required entry fees, special training, 
certifications, background checks and security clearances.

15% Restock fee and shipping for plus tiles. No returns on premium tiles.

The drawings within this quote are based on measurements supplied to sofSURFACES and are not professional engineered 
drawings. It is the project manager's responsibility (not sofSURFACES or its dealer) to provide sofSURFACES with correct 
measurements and to ensure that all site specifications and site preparations (including without limitation slopes, ramps, and 
transition components) are compliant with local building codes, and prepared to sofSURFACES' requirements.

duraSAFE Plus Series tiles are manufactured utilizing recycled rubber. With aging and exposure to UV there is potential for 
carbon black-rub off. Please contact sofSURFACES for assistance.

*Monthly payment based on minimum 15% down deposit. Final Rate 
subject to OAC. For more information please contact our Finance
Controller at 1-800-263-2363 or m.patterson@sofsurfaces.com.

Finance Options Available

2 Year Term: Min. Order = $4,833.05 USD

3 Year Term: Min. Order = $3,444.19 USD

1 Year Term: Min. Order = $10,000.00

$25,000.00

$35,000.00

Quote Q113613-1-TP - Mount Diablo USD - Westwood Elementary 7/02/2024 1:16 PM   Prepared by: Sara Letourneau Page: 5 / 5



                                                                      

4100 Alhambra Ave. #2680, Martinez CA 94553 Tel (925) 609-9655 Fax (925) 372-0680 www.belairmechanical.com 

Bel Air Mechanical is a certified SBE #1035838. DIR #1000005475 CSLB License #844161 

Bel Air Mechanical Terms and Conditions Apply 

 

August 6, 2024 
 

Paul Lundholm 
Mount Diablo Unified School District 

1480 Gasoline Alley 

Concord, CA 94520 
 

Re:  Concord High School Auto Shop Classroom-New Split System Furnace 
 

INCLUSIONS: 

• Safe-off and disconnect Mechanical, Electrical and Piping Auto Shop Classroom Heater 

• Remove and dispose existing Auto Shop Classroom Heater 

• Procure and Install new Bryant 95% 80K BTU Furnace w/5T Coil and ODU and Pad 

• Procure and Install new Condensate Pump 

• Provide materials and labor to install new intake and exhaust PVC flue pipe and condensate line to nearest 
drain. 

• Procure and Install (1) New Filter Boxes 

• Procure and Install new Plenum 

• Procure and Install Refrigeration System Line-set 

• Start-up, test and confirm proper operation New AC Furnace Split System 

 

EXCLUSIONS: 

• Anything Not Mentioned Above 

• High Voltage, Electrical Disconnects, Switches and Conduits 

• Overtime Labor 

• Permit, Engineering and Structural Design fees 
 

PRICE:  $24,650  
 

Price includes all materials, sales tax and labor on regular time. Price is good for thirty (30) days. 

Terms: Net 15 days, pending a favorable credit review. 
 

WARRANTY 
All workmanship and materials are warranted for one (1) year. Equipment warranties will be stated by the 

equipment manufacturer. 
 

Please call if you have any questions. 

Sincerely, 
MIKE CONNOR   GENERAL FOREMAN 

BEL AIR MECHANICAL 
(925) 719-1153 

 

mconnor@belairmechanical.com 
 

 
 

 
 

 

 
 

 
 

 

X
A u t h o r i z e d  S i g n a t u r e  &  D a t e

mailto:mconnor@belairmechanical.com
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MDUSD Gym Floor Refinishing
Thank you for the opportunity to bid!Thank you for the opportunity to bid!Thank you for the opportunity to bid!Thank you for the opportunity to bid!

www.brandsenfloors.com



PROJECT 
PROPOSAL

12402 SE Jennifer St - Suite 120, Clackamas, OR 97015 (503) 775-0034 OR LIC: 55137
3250 Airport Way S - Suite 217, Seattle, WA 98134 (206) 489-0236 WA LIC: BRANDHF110KD

CA LIC: 1120407
Project Details: Customer
Project ID: Attention:
Project Name: Customer Name:
Address: Customer Address:

PROJECT SUMMARY:

8774 Nick Jakobsen
Mount Diablo USD 2024 Gym Floor Recoating Mount Diablo USD
Multiple Locations 1480 Gasoline Alley

Concord CA 94520

ASSUMPTIONS & 
CLARIFICATIONS

REFINISH the Gymnasium Floors based on the attached square footage FOR EACH GYM:
A. Prepare floors by dulling the old finish using a #180 grit screen, driven by a floor machine, in a 
solution of neutral cleaner and water;
B. Vacuum this dry, rinse and vacuum dry again;
C. Touch up any black paint;
D. At the middle school sites, apply two coats of Hillyard Pro 200 Water base Gym Finish 
(supplied by District); high schools will use Kelly Spicer products (supplied by District).
E. Contractor will be responsible for all clean-up during and after completion.

 1.Scope of work to be completed between June 16 and July 30, 2024
 2.Failure to provide product brand/size/color(s) at quota�on approval may delay installa�on.
 3.Contractor to provide environmental control to meet manufacturers minimum requirements 

for installation.
 4.Contractor to provide adequate ligh�ng for execu�on of scope.
 5.Contractor to provide power to operate all subcontractor equipment & connec�ons.
 6.Contractor to provide waste dumpster, site security & toilet facili�es.
 7.Brandsen Floors is indemnified and held harmless for late arrival of products due to 

manufacturing issues, delivery delays, customer requested changes and acts of God.
 8.Any altera�on or devia�on from above specifica�ons involving extra costs, will be executed 

only upon issuance of a written change order, and will become an extra charge over and above 
the original estimate/proposal. 

 9.Should the project �meline exceed 30 days, Brandsen Floors will provide a Schedule of Values 
and submit minimum monthly progress billings for payment. Brandsen Floors’ payment terms 
are Net 30 days.

 10.All work will be completed in one mobiliza�on.
11.Moisture testing is for one-time only; restesting will be negotiated by Change Order.

 12.This proposal is currently based on regular 8-hour shi/s, 5-days per week or 4/10’s if agreed 
on the project specifically.

 13.This pricing assumes this Proposal will be included as an Exhibit to the Subcontract or that 
the terms of this proposal will be incorporated therewith
14. This proposal is valid for 30 days.
15. Materials ordered and stored in our warehouse more than 30 days past original contract 
schedule start date will be billed out at $75/pallet per month.
16.  If a vendor requires a downpayment for materials to start an order, Brandsen reserves the 
right to bill for and be paid for that downpayment in the standard billing cycle in the month the 
downpayment is made

Project Proposal | Brandsen Floors | 5/14/2024 Page 2 of 3



PROJECT 
PROPOSAL

EXCLUSIONS

PRICING:

Total Package Pricing:

Acceptance:

Printed Name/Title Signature Date
Work cannot proceed without a signed agreement

$45,243

By signature below I certify that I have legal authority to execute this proposal and hereby 
accept the terms and conditions contained within this document.

 1.Sales, materials & use taxes. Applicable taxes will be included on your invoice(s). If you have a 
resale or tax exemption certificate, please send a copy to our office upon acceptance of this 
proposal.

 2.Payment & performance bonds. If required, please contact our office for payment and 
performance bond information.

 3.Demoli�on.
 4.Abatement of any materials deemed “hazardous” or requiring special disposal methods by any 

local/state/federal regulatory bodies.
 5.Floor prepara�on, levelling or floa�ng.
 6.Moisture mi�ga�on & remedia�on.
 7.Final cleaning/waxing/polishing of flooring unless specifically noted in assump�ons and 

clarifications above
8. Floor protection supply/installation.

 9.Supplying & installing �le backer board.
 10.A7c/Owner’s stock.
 11.Work not shown in bid set plans or on eleva�on views and or work not outlined in this 

proposal.
 12.Any contract requiring payment of union labor rates, trust payments, or other 

considerations related to labor harmony will be amended for pricing consistent with such 
demands, or if such amendment is not reached we reserve the right to withdraw this proposal.

 13.Phased projects or work outside Brandsen Floors standard working hours.
14. Cost escalation due to unforeseen tariffs/taxes/customs/global trade agreements. 
15. Prevailing Wage Rates

We hereby submit pricing to supply and install flooring surfaces per plans and specifications

Project Proposal | Brandsen Floors | 5/14/2024 Page 3 of 3



MDUSD GYM FLOOR REFINISHING 2024

Start Date
Completion 

Date
SITE  SQ. FT 

6/16 6/22 DIABLO VIEW MIDDLE 10,150                   

6/20 6/27 PINE HOLLOW MIDDLE 4,840                     

7/13 7/20 PLEASANT HILL MIDDLE/ADULT - LARGE GYM* 10,260                   

7/13 7/20 PLEASANT HILL MIDDLE/ADULT - MAT ROOM* 2,000                     

7/13 7/20 PLEASANT HILL MIDDLE/ADULT - SMALL GYM* 5,355                     

7/15 7/21 EL DORADO MIDDLE 4,810                     

7/15 7/21 MT. DIABLO HIGH - LARGE GYM 10,264                   

7/15 7/21 MT. DIABLO HIGH - SMALL GYM 5,170                     

7/16 7/22 OAK GROVE MIDDLE 4,840                     

7/16 7/22 SEQUOIA MIDDLE 4,840                     

7/17 7/23 YGNACIO VALLY HIGH 13,664                   

7/18 7/24 COLLEGE PARK HIGH - LARGE GYM* 9,900                     

7/18 7/24 COLLEGE PARK HIGH - SMALL GYM* 4,965                     

7/18 7/24 NORTHGATE HIGH 12,546                   

7/24 7/30 FOOTHILL MIDDLE 12,380                   

ALL GYMS WILL REMAIN CLOSED FOR 7 DAYS AFTER COMPLETION

REFINISHING





Proposal
Sierra School Equipment Company

PO Box 80667
Bakersfield, CA 93380-0667

Phone: 661-399-2993
Fax: 661-399-0218

Email: sales@ssecinc.com
www.ssecinc.com

Order Number 114148

Date 07/03/2024

Customer PO No

Customer Name Mt. Diablo USD

Account Rep Wayne MacMartin

Project Number

Terms NET 30

Page 1 of 3

CA Contractor's License # 422359 | NV Contractor's License # 0032471

T
O

Mt. Diablo USD
1936 Carlotta Drive
Concord,  CA 94519

ATTN: Accounts Payable

S
H
I
P
 

T
O

Mt. Diablo High School - C07CNCD
2450 Grant Street
Concord,  CA 94520

ATTN: Carolann Ianora
Phone: 925-825-7440 x3741
Email: ianorac@mdusd.org

Line Quantity Description List Unit Price Extended 
Amount

1 164.00
Each

Alumni Classroom Furniture, Inc
QS-T-HC-BOOM282836-BLHPWCNOADM
Boomerang Desk 
Hard Plastic Top: Wild Cherry 
Powder Coat Painted  Frame: Black 
Adjustable Height 22-30"
Marquis Swivel Nylon Glides

388.48 154.05 25,264.20

2 164.00
Each

Alumni Classroom Furniture, Inc
QS-C-EXP-XL4LEG18-CHGTM
EXPLORER 4-LEG STACKING CHAIR 18" 
Senior Shell Color: Graphite 
Frame: Chrome 
Fixed Seat 18" Height
Marquis Swivel Nylon Glides

140.89 55.86 9,161.04

3 12.00
Each

Alumni Classroom Furniture, Inc
QS-C-EXP-GL-BLGT#80AD1620BDWCA
EXPLORER GAS LIFT CHAIR
Senior Shell Color: Graphite
Seat Plate: Black
Pneumatic Cylinder
Five-Star Base Adjusts 16"-20"
2"Black Dual Wheel Casters

369.21 146.40 1,756.80

4 6.00
Each

Alumni Classroom Furniture, Inc
QS-D-ATDSSR-PTLG2460-MTP1CSGR4GDW3"CA
Alumni Accelerator Pneumatic T-Leg

Teacher Desk
24"x60" Rectangle High Pressure 1 1/8"

Laminate Top - COSMIC STRANDZ
PVC Edge for Top - GRAY
Two (2) Powder Coat Painted T-Legs -
METALLIC
Pneumatic Adjustable Height 30"-45"

Four (4) 3" Dual Wheel Locking Casters

3,238.92 1,284.33 7,705.98

5 6.00
Each

Alumni Classroom Furniture, Inc
QS-D-ATDSSR-PTLG2472-MTP1CSGR4GDW3"CA
Alumni Accelerator Pneumatic T-Leg

Teacher Desk

3,508.92 1,391.40 8,348.40



Proposal
Sierra School Equipment Company

PO Box 80667
Bakersfield, CA 93380-0667

Phone: 661-399-2993
Fax: 661-399-0218

Email: sales@ssecinc.com
www.ssecinc.com

Order Number 114148

Date 07/03/2024

Customer PO No

Customer Name Mt. Diablo USD

Account Rep Wayne MacMartin

Project Number

Terms NET 30

Page 2 of 3

CA Contractor's License # 422359 | NV Contractor's License # 0032471

24"x72" Rectangle High Pressure 1 1/8"

Laminate Top - COSMIC STRANDZ
PVC Edge for Top - GRAY
Two (2) Powder Coat Painted T-Legs -
METALLIC
Pneumatic Adjustable Height 30"-45"

Four (4) 3" Dual Wheel Locking Casters

6 8.00
Each

Alumni Classroom Furniture, Inc
QS-D-ATD-LHBULLET2460-MTP1CSBL6DW3"CA
Alumni Accelerator Single Pedestal Teacher 
Desk
24"x60" Bullet Shaped High Pressure 1 1/8"

Laminate Top - COSMIC STRANDZ
PVC Edge for Top - BLACK
One (1) 2.25" Diameter Grommet
Left-handed Pedestal
Pedestal with Three (3) Drawers with
locking mechanism & One (1) Set of Keys for
 Drawers
Powder Coat Painted Frame, Modesty Panel
& Pedestal - METALLIC
Fixed Height 30"
3" Dual Wheel Locking Casters

2,993.67 1,187.09 9,496.72

8 1.00
Each

Sierra School Equipment Company
LABOR
Labor to receive, deliver, and install.

0.00 11,800.00 11,800.00

Order Sub-Total : $73,533.14

9.7500%-CONCORD-94520-2251-CONTRA COSTA : $6,018.98

TOTAL ORDER : $79,552.12

PLEASE REVIEW THIS QUOTATION AND NOTIFY US PROMPTLY OF ANY CORRECTIONS REQUIRED.  THANK YOU FOR THE OPPORTUNITY TO BE OF SERVICE.

Proposal is based upon pricing from Arvin USD Piggyback Contract 2023-24-012. Product is based on a first come, first serve basis. The quote does not guarantee procurement of 
product.

A FINANCE CHARGE OF 1-1/2% PER MONTH WHICH IS AN ANNUAL PERCENTAGE RATE OF 18% WILL BE CHARGED ON ACCOUNTS PAST DUE.

Signature: _____________________________________ Name:___________________________________ Title:___________________ Date: ___________
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Sierra School Equipment Company

PO Box 80667
Bakersfield, CA 93380-0667

Phone: 661-399-2993
Fax: 661-399-0218

Email: sales@ssecinc.com
www.ssecinc.com

Order Number 114148

Date 07/03/2024

Customer PO No

Customer Name Mt. Diablo USD

Account Rep Wayne MacMartin

Project Number

Terms NET 30

Page 3 of 3

CA Contractor's License # 422359 | NV Contractor's License # 0032471

SIERRA SCHOOL EQUIPMENT COMPANY
 TERMS AND CONDITIONS

Purchase and Sale
1. All prices quoted shall remain valid for 30 days. Acceptance of the Seller's written quotation shall be evidenced by delivery of Buyer's written confirmation 

or written purchase order incorporating all of the provisions of Seller's quotation and these Terms and Conditions.
2. A deposit of at least 50% of the invoice price of all goods and services may be required as a condition of order. The Seller shall render its invoice for 

balance due upon delivery and installation of the goods. Partial deliveries are to be paid upon presentation of invoice covering each partial shipment.
3. Prices are subject to applicable federal, state, and local taxes. Buyers who are exempt from taxes shall provide the seller with copies of exemption 

certificates upon acceptance of this proposal.
4. Balance of the purchase price is due according to the terms stated on the Invoice. Any invoiced amounts that are not paid when due shall bear a monthly 

service charge of 1.5% of the overdue amount (or an annual rate of 18%) until paid in full.
5. Sales tax is included on the proposal and will be updated at time of delivery.

Delivery and Installation
1. If requested by Buyer, delivery and installation at the job site will be provided so long as the site provides safe access and is free of obstacles to the proper 

installation of goods. Should installation require electric current, heat, lighting, hoisting, and or elevator, service shall be furnished without charge to Seller. 
Buyer shall cause to be provided adequate facilities for off-loading, staging, moving and handling of merchandise. Permits and licenses are the 
responsibility of the Buyer.

2. Delivery and installation shall be made Monday through Friday during normal working hours (8:00am – 5:00pm) unless otherwise specified.   Additional 
labor costs resulting from overtime work performed at Buyer's request shall be paid for by Buyer.

3. Delivery times are predicated on factory scheduling. Times are subject to factory delays, transit time, strikes, etc. 
4. It is assumed under this proposal, unless noted otherwise, that the customer’s project site will be ready to immediately receive product.  Unless noted and 

agreed to otherwise, the project site is to be free of other trades and/or existing furniture and equipment, with clear access to the area where furniture is to 
be installed. If furniture is to be installed above or below the ground floor, an operational elevator must be available for use.  Stair carry must be 
communicated prior at the time of proposal, and if not will be an additional charge.  All orders must be accepted by the customer for delivery within 30 
calendar days of receipt of the product.  Any delays beyond 30 calendar days will result in Storage Charges and a Partial Billing for an agreed upon 
percentage of the projects total cost to cover material costs.  The Completes Billing will be issued once the product has been delivered and installed.  
Storage Charges will be charged at the rate of $1.50 per square foot of space utilized.  Any additional labor caused by delays, excess handling, special 
equipment and storage not the direct fault of Sierra School Equipment Company or the Manufacturers, will be charged back to the client.  Charges for 
storage and excess handling will be included on the Final Billing.

5. INSPECTION ACCEPTANCE: Buyer agrees to complete an inspection of product upon receipt of product and inform immediately the Seller of any 
damage or product not conforming to the Purchase Order. Upon signing of the Delivery Receipt, the Buyer agrees that the product is in acceptable 
condition and completes the Purchase Order as requested.

Cancellation and Change
1. Any modification to an accepted order must be mutually agreeable and are subject to the manufacturer's and Seller's approval. Changes must be made 

via revised purchase order, change order or signed and dated revised quotation.
2. CONTRACT MERCHANDISE IS NOT RETURNABLE. Stock merchandise may be accepted for return based on manufacturer's policy. Items accepted for 

return may be subject to a 25% (or factory scheduled restocking charge plus freight charges.
3. If delivery or installation is delayed at the request of Buyer, payment shall be due upon the date Seller is prepared to make delivery or accomplish 

installation. Further, if delivery or installation is delayed at the request of Buyer, Buyer shall pay any storage fees and freight and handling charges 
incurred by the Seller or, if said goods are stored by Seller, Buyer shall pay a reasonable storage charge.

Warranties and Claims
1. Unless otherwise specified, all furniture is warranted by Seller to be free from defects in materials and workmanship for the period of time each 

manufacturer provides on its product from date of delivery. Manufacturer's warranties will apply with any charge for labor at the prevailing rates. It is 
expressly agreed that this warranty is in place and in lieu of all warranties of fitness and merchantability. 

2. All claims for shortage, damages or mis-shipped merchandise must be made in writing within five (5) days after the receiving date. In case of drop 
shipments where product is delivered without installation, Buyer will be responsible to file necessary freight claims in the event of damage.

Miscellaneous
1. If any part of these Terms and Conditions is held by a court or tribunal of competent jurisdiction to be invalid, void, or unenforceable, the remaining 

provisions will nevertheless continue in full force without being impaired in any way.
2. This agreement and all the rights and obligations of the parties shall be governed by the laws of the State of California. If Seller retains an attorney to 

enforce its rights under this agreement, Buyer agrees to pay reasonable attorneys fees and court costs.
3. The Seller retains a security interest in the merchandise until it is fully paid. Buyer assumes all risk of loss of delivered product and shall not be released 

from any obligations under this agreement due to product loss, damage, or disrepair following delivery and acceptance. Buyer will provide information 
necessary for preparation of and will execute one or more Financing Statements upon request of Seller.



EDUCATIONAL SOLUTIONS  

E D U C A T I O N A L  S O L U T I O N S  

Materials

Product Specification

customerexperience@alumnicf.com
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Explorer 4-Leg Stacking Chair

Seat Shell
The Explorer Shaped Seat Shell is a one-piece shaped seat 
shell designed with a smooth back patented flat ribbing support 
system, specifically through the center back of the seat referred 
to as the “Power Rib”. The “Power Rib” is essential to achieving 
a smooth and flexible back design. Stability Ribbing along the 
sides have been added for extra support and strength. The seat 
is attached to the frame by means of six steel rivets attached to 
a fully welded engineered mounting bracket. 

Frame 
All leg tubes are 1 1/8” x 18-gauge tubular steel.  Mounting 
brackets are 16-gauge. Leg tubes, mounting brackets and 
a saddle support bracket are fully welded together using 
continuous welds to form a structurally solid, freestanding frame.

Size(s) 
Junior Shell:  10” Seat Height
Junior Shell:  12” Seat Height 
Junior Shell:  14” Seat Height 
Senior Shell : 16” Seat Height 
Senior Shell:  18” Seat Height 
Senior XL Shell:  18” Seat Height 

Finish
Standard: 
100% polyester premium powder coat finish

Optional: 
Chrome or Black Chrome

Glides 
Standard: 
Marquis Nylon Swivel

Optional: 
Marquis Steel Swivel
Marquis Neoprene Swivel
Felt Snap on 
Q-Ball 
Quiet Glide

Option(s)
Ganging
Padded Seat
Music Pitch on 18” frame 
Bookrack on 18” frame 
CAL 133 Compliant

Weight (lbs.)
Junior 10”:  5.5 lbs.
Junior 12”:  6 lbs. 
Junior 14”:  6.25 lbs. 
Senior 16”:  9.5 lbs. 
Senior 18”:  10 lbs. 
Senior XL 18”: 10.5 lbs. 

Shown with optional Chrome Frame 



EDUCATIONAL SOLUTIONS  

E D U C A T I O N A L  S O L U T I O N S  

Product Specification

Materials

customerexperience@alumnicf.com

Black

Polypropylene Shell and Book Box 

Graphite 

Chocolate

Charcoal Plum Navy 
Blue

Royal
Blue

Peacock Hunter 
Green

Apple 
Green

Aubergine Ocean 
Blue

Sky 
Blue

Lime Yellow Pumpkin Tangerine BurgundySunburstCrimsonRed

Explorer Gas Lift Task Height Chair

Seat Shell
The Explorer Shaped Seat Shell is a one-piece shaped seat 
shell designed with a smooth back patented flat ribbing support 
system, specifically through the center back of the seat referred 
to as the “Power Rib”. The “Power Rib” is essential to achieving 
a smooth and flexible back design. Stability Ribbing along the 
sides have been added for extra support and strength. The seat 
is attached to the frame by means of six steel rivets attached to 
a fully welded engineered mounting bracket.

Frame 
Frame is a five star black nylon base. Gas cylinder number 80 
adjustment 16”-19”. Heavy duty seat plate with direct contact 
adjustment level.

Size(s)
Senior Shell: 16”-19” Adjustable Height 
Senior XL Shell: 16”-19” Adjustable Height  

Casters/Glides 
Standard: 
Premium Non-Slip Urethane Twin Wheels Casters for Both Hard 
and Soft Surfaces

Optional: 
Fixed Glides

Option(s)
Padded Seat
CAL 133 Compliant

Weight (lbs.)
Senior Shell:  20 lbs. 
Senior XL Shell: 20.5 lbs. 
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EDUCATIONAL SOLUTIONS  

Product Specification

Desk Top and Pedestal Bottom
Top surface is constructed of 1-1/8” laminate surface with 
backer sheet that is thermoset to the core material to provide 
balanced construction. Edges are machined to provide a smooth 
contour for 2mm PVC edging. Top surface has a bullet end on 
one side. Top is equipped with grommet for wire management. 

Frame / Legs 
The Accelerator Teacher Desk is constructed of a fully welded 
20-gauge steel pedestal and is equipped with six 3” lockable 
casters. Each caster takes four machine screws that is fastened 
to the pedestal. Fixed height 30”. 

       Standard pedestal is Box / Box / File
       Optional pedestal is File / File

All drawers having the ability to lock and being on ball bearing 
slides. The T-leg on the single pedestal desk consists of a 
13-gauge upright round tube that is welded to a steel formed 
mounting brackets of 16-gauge steel. 

The Accelerator Teacher Desk is equipped with a modesty 
panel constructed of 18 gauge cold rolled steel that is securely 
fastened to the pedestal with a 1” x 1” 16 gauge steel tube 
frame.

The modesty panel is made up of a 19-guage cold-rolled steel 
plate with square tubes of 1” 16 gauge located at the upper and 
lower section of the panel for reinforcement.   

Size(s) and Weight (lbs.)
Bullet End Top Sizes: 
24”x60”: 141 lbs. 
24”x72”: 148 lbs.
30”x60”: 154 lbs.  
30”x72”: 157 lbs.

Rectangle Top Sizes: 
24”x60”: 144 lbs. 
24”x72”: 151 lbs.
30”x60”: 159 lbs.  
30”x72”: 162 lbs.

Frame / Leg Finish
100% Polyester Premium Powder Coat

Casters 
3” Dual Wheel Locking Casters 

Options
Teacher Storage Drawer 
Left Hand Pedestal 
Right Hand Pedestal 

Freight Class 100

Accelerator Teacher Single Pedestal Desk

24”x60” Left Hand Pedestal Desk- Rectangle Top

Box Drawer

Box Drawer

File Drawer

File Drawer

File Drawer

Choose Pedestal:   Box/Box/File  or  File/File
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Top
Top surface is constructed of 1-1/8” laminate surface with 
backer sheet that is thermoset to the core material to provide 
balanced construction. Edges are machined to provide a smooth 
contour for 2mm PVC edging. 

Frame / Legs 
Steel T-Style 3 1/8” x 2” 14 gauge square tubing base with a 
pneumatic insert made from 2 3/4” x 1 5/8” 16 gauge steel tube. 
Adjustable height (31”-44.5”).

Size(s) and Weight (lbs.)
24” x 60”: 117 lbs.
24” x 72”: 137 lbs.
30” x 60”: 130  lbs.
30” x 72”: 150  lbs.

Frame / Leg Finish
100% Polyester Premium Metallic Powder Coat 

Glides
Floor Friendly Fixed Glides

Options
3” Dual wheel caster

Freight Class
100

Accelerator Pneumatic Teacher Desk
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Standing Height (34”-42”) with Footrest 
Chrome Finish 
Armor Edge (PVC Solid colors ONLY)
Tote Rail System - One Standard Tote 12”W x 3”D

Top
Standard top is constructed of thermoset hard plastic with 
embossed pencil groove. Optional 3/4” or 1-1/8” laminate 
surface with backer sheet that is thermoset to the core material 
to provide a balanced construction with 2mm PVC edge that has 
been machined to provide a smooth contour for edging. 

Frame / Legs
Fully welded table frame and leg assembly consisting of a full 
perimeter 3/4” arched steel tubing welded to three leg mounts 
that are designed to accept a 1-1/8” 18-gauge round steel 
upper tube with a 1” 16-gauge inner round telescoping tube. 
Frame is attached to top with 9/16” #10 tamper resistant screws 
at each leg mounting plate. All legs are bolted on using a double 
bolt locking system with two locking nuts against a 14-gauge 
welded assembly. Adjustable height (22”-30”). 

Size(s) and Weight (lbs.)
28”x28”x36”: 26 lbs. 

Frame / Leg Finish
100% Polyester Premim Powder Coat 

Glides 
Standard: 
Marquis Nylon Swivel

Optional: 
Marquis Neoprene Swivel
Marquis Steel Swivel 
Felt Snap-On 
Q-Ball 
Quiet Glide 

Options
Bag Hook
Solid or Perforated Book Box  (19 gauge)
Wire Shelf  (5/16” Steel Rod)
One or Three Leg(s) with 2” Dual Wheel Caster(s) 
Fixed Height
Jr. Height (17”-25”) 
ADA Height (26”-34”)

Boomerang Desk 

52"

28"

24"

36"

Shown with optional wire shelf 
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