



CVHS / MT Diablo School District

Date: 4/16/2024

Paul A. Lundholm,

Please see below quote per the site visit conducted on 3/19/2024.

SCOPE OF WORK DESCRIPTION	COSTS
Remove existing approx. 100' radio tower from building. Crane to be utilized in parking lot for access and demo. Demo existing tower and haul/disposal fee's. Roofing excluded; tower will be cut to base for any future re-work.	\$ 36,253.55
TOTAL COST	\$ 36,253.55

Corporate Office:
TriStruX, LLC
40 Galesi Dr Suite 6
Wayne, NJ 07470

Northern California Office:
TriStruX
289 Rickenbacker Cir
Livermore, CA 94551