
Mt. Diablo USD- Wren ES MU- AV Upgrade-Extron
Product Sale

Mt. Diablo Unified School District
1649 Claycord Ave
Concord, ca 94521
(925) 687-1150 

Quote

1/31/2025

and

This Agreement is between

EKC Enterprises
PO Box 6487
Fresno, Ca 93703 United States
559-438-0330 

Presented By: Corey Wygal

Scope Of Work

*Extron Product Sale Only*
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Item Details

$7,422.10 Total

PriceUnit Price

$74.101 $74.10Extron 101-005-02, XTP DTP 24 Plug  - XTP DTP 24 Plug, Package of
10

$900.001000 $0.90Extron 22-236-03, XTP DTP 24/1000  - Shielded Digital Twisted Pair
Cable for XTP & DTP products - Non-Plenum, Price Per Foot

$4,043.001 $4,043.00Extron 60-1238-95, Eight Input HDCP-Compliant Scaling
Presentation Switcher with DTP Extension - 2 x 50 Watt Stereo Amp,
AV LAN

$910.002 $455.00Extron 60-1421-13, DTP T HWP 4K 231 D - White

$1,495.001 $1,495.00Extron 60-1563-02, TLP Pro 725M  - 7" Wall Mount TouchLink Pro
Touchpanel - Black

Project Subtotal: $7,422.10
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Payment Terms

Pricing Summary

Mt. Diablo Unified School District

Accepted by

EKC Enterprises

DateDate

CSLB# 916095

EKC Enterprises

*All material will be invoiced upon shipping notification from supplier. Tracking will be supplied upon request.

**Purchase orders recevied without or in lieu of a signed quote will assume acceptance of all terms and
condtions set forth herein.

***Client accepts this Quote inclusive of its Scope of Work, Pricing and Payment Terms. Contractor agrees to
furnish the equipment and materials listed and perform the work in an expedient, workmanlike and
professional manner.  Please submit all purchase orders to orders@ekccorp.com.

*******************************************Quote is Valid for 30 days************************************************

$7,422.10Equipment:
Sales Tax: $723.65

$148.44Shipping:

Grand Total: $8,294.19

Payment Schedule Amount Due Date

Payment in Full $8,294.19
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