Cheyenne Electric Inc
2339 Stanwell Cir. Suite C
Concord, CA 94520

Estimate

Date	Estimate #
11/4/2024	2067

Name / Address
Mt. Diablo Unified School District Maintenance & Operations Attn: Fiscal Analyst 1480 Gasoline Alley Concord, CA 94520

Project	Willow Creek / EVC Power	P.O. No.	

Description	Qty	Total
1) Furnish and Install Design-Build Electrical Work Required for (4) New Ford Pro AC Charging Stations as Follows; Specifically Included; *(1) 200/3 C.B. or Tap at Existing Main Switchboard *(1) 200 AMP 3-Phase 4-Wire Power Feed from 2003 C.B. and / or Tap to New 200AMP Panel for EVC Power Circuits *(1) 200 AMP 3-Phase4-Wire 120/208V Nema 3R Surface Mount Power Panel at Portable P-2 *(4) 60/2 208V C.B. at Existing 200AMP Power Panel at Portable Building P-2 *(1) 60AMP 11-Phase 3-Wire Power Feed 60/2 C.B. to each of (4) MDUSD Provided Ford Pro AC Charging Stations Including EVC Mounting and Power Terminations *(Lot) Grounding / Bonding *Normal Working Hours Excluded Items; A) Patching / Painting B) Protective Bollards C) Anti-Theft / Vandalism Measures at EVC Stations D) Electrical Design Drawings E) Permit Fees / Inspections F) Warranty of EVC's G) After hours Work H) Landscape / Hardscape Repair / Replacement I) Ford Pro AC Charging Stations (Install Only)		43,000.00
Total Item No.1 Excluding A-I		43,000.00

Signature _____	**Total**	$43,000.00

Payment Terms:
* 100% Upon Completion (Project Duration 1-14 days)
* Applicable % Completion 1st & 15th Ea. Month (Project 1-15+ Days)