

MT DIABLO UNIFIED SCHOOL DISTRICT  
RFP OPENING RECAP

RFP DATE: October 14, 2020  
OPENING TIME: 8:15 AM

**RFP #1872** RFP SCOPE: E-Rate Consulting Services

CONTRACTOR	<u>BFLA Infinity</u>	<u>CSM Consulting, Inc.</u>	<u>EdTechnologyFunds</u>	<u>E-Rate Consulting Services, Inc.</u>	<u>E-Rate Elite Services, Inc.</u>
RFP PROPOSAL FORM	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No
A-M Documents	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No
COMMENTS	This firm was selected for an interview.	Conflict of Interest. Contra Costa County Office of Education is a client of theirs.	Wet signature missing on Document "E"	This firm was selected for an interview	No wet signatures on documents. All documents submitted were in copy form. There was no original document packet submitted
	Responsive	Responsive	Non-Responsive	Responsive	Non-Responsive
TOTAL BASE RFP	\$32,000	\$19,000	24,307	\$12,000	\$12,000

Signatures: *Diana Engel Holmes*  
Purchasing Representative

*Paul* 10/16/20  
Project Manager

**RFP #1872**

RFP SCOPE: E-Rate Consulting Services

CONTRACTOR	<u>E-Rate First</u>	<u>Mattison Enterprises</u>	<u>Solix, Inc.</u>		
RFP PROPOSAL FORM	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No
A-M Documents	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No
COMMENTS	Cost of E-Rate service was too high.	No wet signatures on documents.	Cost of E-Rate service was too high.		
	Responsive	Non-Responsive	Responsive		
TOTAL BASE RFP	\$15,000, PLUS 6%	\$130/Hr	\$35,000	\$	\$

Signatures: *Diana Engel-Holmes*  
Purchasing Representative

*Rune* 10/16/20  
Project Manager